Wolf River Development Company
Chartered Entity of the

Menominee Indian Tribe of Wisconsin

EST. 1998

WOLF RIVER

DEVELOPMENT COMPANY

REQUEST FOR QUOTES
For
Site Clearing Services for 3 New Homes
Dream Catcher Housing Initiative Phase Il
Located in Keshena, WI
For The

Wolf River Development Company

PROJECT ID # 26-03

DUE: Monday, August 17", 2026 at 2:00pm




Dream Catcher Housing Initiative — Phase Il
Issued By: Wolf River Development Company and Dream Catcher Housing Initiative 501(C)(3)
Project: Tree Clearing for Three Residential Lots

Quotation Due: Monday, August 17?2026

Project Contact: Kimberly LaTender
Email: kim.latender@wolfriverdev.com
Phone: 715-245-2309

Project Overview

Wolf River Development Company is requesting quotations from qualified contractors to provide
tree clearing services for three residential lots being prepared for Phase Il of the Dream Catcher
Housing Initiative. The project consists of two lots located on Raw Hide Road and one lot
located on Big Sky Court in Menominee County, Wisconsin. See attached map.

Scope of Work

The Contractor shall furnish all labor, equipment, materials, supervision, and transportation
necessary to complete the tree clearing and site preparation for the designated project areas.
The scope of work shall include, but is not limited to, the following:

o Clear all trees, brush, and vegetation within the designated building, driveway, utility,
and infrastructure areas.

e Remove all tree stumps within the proposed house, garage, driveway, and utility corridor
footprints.

e Relocate all merchantable logs to the Middle Village Resource Site as directed by
WRDC.

e Haul away or chip all remaining brush, stumps, vegetation, and debris and dispose of it
at the West Branch Pit or another approved disposal location.

e Rough grade all disturbed areas upon completion of clearing and leave each site in a
clean, construction-ready condition.

o Protect all property boundaries, survey monuments, utility markers, and any trees
designated by WRDC to remain.

o Coordinate the work schedule with WRDC prior to mobilization and before beginning any
clearing operations.

e A pre-bid site visit is strongly recommended to allow contractors to become familiar with
existing site conditions.

o« Comply with all applicable federal, state, tribal, and local environmental regulations,
erosion control requirements, and waste disposal standards.

e In order to prevent oak wilt all cut oak stumps to be painted with an approved stump
treatment or completely remove the stumps the same day.

Company Name:
Contact Person:
Phone: Email:




Estimated Start Date:
Estimated Completion Time:
Quotation Valid Through:

Submission: Please email completed quotations to: rfp@wolfriverdev.com

Contractor shall provide a Certificate of Insurance (COI) before work begins.

Contractor must obtain an Oak Cutting Permit for each of the 3 lots from Menominee County.
Each permit will be $20.00 and good for 20 days.

Contractor must obtain a Middle Village Transfer Site permit for each of the 3 lots from MITW
Land Management.

Contractor is responsible for confirmation that Diggers Hotline (811) will be contacted
before any ground disturbance.

The Contractor is responsible for any damage to neighboring property, utilities, roads, survey
monuments, or other improvements resulting from its operations.

Quotation Form

Description Raw Hide Lot|Raw Hide Lot|Big Sky Court |Total
Mobilization|$

Tree & Brush Clearing|$
Stump Removal/Grinding |$
$
$
$

Hauling & Disposal
Rough Site Restoration
Total Cost Per Lot

AR (R |h|R|H
AR |B || |H
A |B | |R

Combined Total (All
Three Lots) $

WRDC reserves the right to reject any or all quotations, negotiate pricing, or award work in the
best interest of the project. Contractors may quote individual lots or all three lots; however,
WRDC prefers a combined quotation for all three sites.


mailto:rfp@wolfriverdev.com

Site Information:

1. Lot 16, W1235 Raw Hide Road, Keshena, WI
2. Lot 17, N1225 Raw Hide Road, Keshena, WI
3. Lot 18, W1688 Big Sky Court, Keshena Wi
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